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SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

Detroit/Big Cliff Bridge Crane Site Visit 2/24/04

Attendance:
Ray Greenheck
David Bardy
Ken Duncan
Dave Kloewer
Scott Sinclair
Bob Tendro
Randy Rosin
Dennis Handy
Jim Garvsion
John Kelly
Larry Taylor
Mike Gibson

Andrew Johnson

Bill Helem

Bob C. Haskins
Steve Schmieekofer

Gary Watson
Kevin Keyser
John Eastbeug

USACE
USACE-Willamette Valley
USACE-Willamette Valley
USACE

Service Crane

M Cutter

M Cutter

S&S Coatings

S&S Coatings

Crane Repair Service
Electrical construction CO.
Transco

Global Rigging and Transportation
Triad Mechanical

Dix Corporation

Dix Corporation

USACE

YMSI

Transcon Industrial

1. Introductions were provided by Mr. Greenheck.
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503-808-4616
541-937-2131x154
541-937-2131x137
503-808-4928
503-572-0013
360-693-2202
360-693-2202
503-631-8324
503-631-8324
253-848-9473
541-926-4266
503-256-1955x219
604-516-8468
503-289-9000
509-838-4455
509-838-4455

503-543-7151

2. Dave Bardy and Ken Duncan of USACE gave a quick safety briefing .OSHA standards and training are required
to be met; there are heights, open pits, exposed conductors, asbestos, lead paint, and high noise levels in the areas

where work will be done.

3. The contractor will need to sample and test for lead paint and asbestos; however, the government will provide the
preliminary test results — see attached.

4. Space will be provided for a work trailer.

5. Dave Kloewer gave the overview of the project

--Detroit needs to be done first, and must be done by 30 Sep 04.
--Contractors shall replace all but the gearboxes.
--Big Cliff will need the load brake disabled.
--New cabs shall be provided.

Note: the Specifications given in the solicitation are the ruling document. If something in the site visit notes
contradicts anything in the solicitation, the solicitation is the correct information. Only things called for in the
solicitation will be accepted.

A. Question (Q): Who will do the disposal of lead paint?

Answer (A): The contractor just needs to put it in containers and the Government will dispose of it. See

section 1355

B. Q: Does the crane need to be operational during the rehabilitation? A: No.
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C. Q: Why the rehabilitation?
A: These cranes and controls are 50 years old and need to be updated and refurbished before the generator
rewind can occur.

Note: The rope at Big Cliff jumped the shive and it may be damaged The downstream aux hoist at Detroit does not
function properly.

D. Q: Will the generator rewind be going on during this work?
A: No, the crane rehab must be done first. The crane will not be used by the USACE during your work.

E. Q: Are there special requirements on the power equipment to be brought in by the contractor?

A: Propane powered equipment or diesel powered equipment with exhaust scrubbers may be used on the
powerhouse main floor elevation. Floor loading requirements will have to be checked and approved prior to using
any equipment. The Government will provide 220V power.

Note: the existing cabs may be cut off of the cranes, but the cranes themselves can’t be dropped down to the floor as
the floor can’t take that much load.

F. Q: What is the floor load?

A: Detroit: Assembly bay floor at elevation 1230 — all floor slabs and hatches are designed for 1000 psf
live load. The Contractor shall limit his work to the assembly bay area.

A: Big CIliff: The floor slabs are all designed for 1000 psf live load in the assembly bay and generator
floor. The turbine barrel has steel plates and shall be shall be limited to 100 psf loading.

G. Q: Will we want the whole crane painted? Note it will be very hard to match the existing old lead based
paint?

A: The Contractor shall paint new components and touch up damage to existing painted areas. See Section
09990.

Note: the bridge crane needs back stops installed so the hook can’t hit the exposed power rails.

H. Q: the ASME regulations we quote are below the OSHA standards on safety features such as hand rails and
toe boards, which should be followed?
A: Follow the OSHA standards.

L Q: Can the bus bars be moved up since we are removing them anyway? This would provide for a safe way
for workers to tie off and not hit the bus if they should fall
A: We’ll consider this suggestion

Big CIliff:
J. Q: The parking breaks are not discussed. Do we want new ones?
A: No, they are to be removed

K. Q: Please clarify ventilation issues at Detroit as no electric man lift can go high enough to reach the crane.
A: See the answer to the question above regarding power equipment.

L. Q: The SOW calls for 500 Amp covered bus bars. Industry standard for any bus over 250 amps is
uncovered. Are we sure about this?
A: Yes — the requirement is for 500 Amp covered bus bars on both cranes for uniformity.

M. Q: Can we use Festoon systems?
A: No.
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N. Q: Are the power needs quoted correctly? Using X% over the loaded capacity would be an industry
standard way of describing the needed power.

A: The Contractor shall verify power needs.
0. Q: Do we want all four lights replaced in their current positions?

A: Position of some of the lights may need to change with the new cab configuration. The Contractor shall

include light placement in submitted layout drawings for electrical.

P. Q: Do we want the bridge wheels replaced?
A: No inspect them and we’ll decide if we will need them changed after award.

Note: The cabs are long lead items est. 16 weeks for delivery from date of order.
Q. Q: Specs Section 16050,page 11 Para 2.3.3 calls for .06” stop motion. This needs to specify if it is for
plugging at the lowest speed from a full stop.

A: This paragraph refers to positioning accuracy (plugging) at lowest speed, not stop motion.

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM
The required response date/time has changed from 10-Mar-2004 04:00 PM to 15-Mar-2004 04:00 PM.

Section 3-13, Clause 52.232-19, Availability of Funds for the Next Fiscal Year, is deleted in its entirety.

(End of Summary of Changes)



